
Request for Proposals - Erie Canal Bicentennial Commemoration Visitor Experience Design 
Services 

Addendum # 1 - Questions & Answers 

Release Date: December 2,  2022

The following is a list of responses to questions submitted by prospective respondents (“Respondents”) 
to the Request for Proposals   - Erie Canal Bicentennial Commemoration Visitor Experience Design 
Services 

No. Question Answer 

1 Do you want a single entity to have a 
contract with for both design and 
production? 

We prefer a collaborative team with a design lead and various 
sub-consultants, including production/fabrication companies.

2 If so, should the firm that replies to this RFP 
be a design firm, or a production firm? Most 
design firms won't carry the kinds of bonding 
and insurance that the full project will 
require. 

We prefer a collaborative team with a design-oriented firm as 
prime/lead consultant supported by sub-consultants that 
include production companies.  Bonding and Professional 
Liability Insurance are not necessary until Task 3 and Task 4 
are awarded. 

3 Is there a preference for a local design 
consultant? 

No. 

4 Is it required for a design firm to submit 
qualifications as a set partnership with one 
or more production / fabrication companies? 
Or can we submit as team leader, with 
perhaps a list of potential fabrication 
partners? Before any design has been done, 
it’s hard to know what set of production and 
fabrication partners would be best for the 
project. 

Design firms may submit as the prime consultant with sub-
consultants, including production/fabrication companies. 
Prime consultants should provide a list of potential 
production/fabrication companies based on the experiences 
described in the RFP.  

5 Can you give examples of specific past 
projects you have seen that your team has 
found inspiring and relevant to this new 
project? 

Please refer to the Visitor Experience Brief, section 8 
(EC2025@ Canalside Experiences, pp 23-31) included in the 
original RFP documents, and the Proposal Meeting 
presentation at the end of this Addendum. 



6 One of the documents included with the RFP 
mentions a budget of $4.5M that has been 
set aside. Is that still correct? 

$4.5 million in funding has been secured for the Project. 

7 How was the project budget determined? Researching, investigating, and contacting non-profit and for-
profit companies whose projects are of similar size and scope.

8 Has the funding been secured, or does it 
need to be generated? 

See the Answer to Question #6 

9 Are the elements created for the 2025 
events intended to be temporary, and will 
they be taken down after the 200th event 
that fall? Or are they meant to stay in place 
longer? 

They will likely remain in place for two years (2025 and 2026) 
and potentially a third year (2027).   

10 On page 10, section D. Visitor Experience 
Brief - 2. Ruins/Main Canal (human history 
interpretation), the RFP mentioned that the 
existing signage is confusing. We are familiar 
with the site. To help us plan our response, 
which signage do you mean, and how is it 
confusing? 

Given the desire to tell “human and hidden histories” related 
to Buffalo’s Erie Canal heritage in the Ruins/Main Canal areas, 
a possible solution is to add additional interpretive signage. 
Consequently, existing interpretive signage should be 
assessed for relevancy, readability, understanding, and how it 
may visually integrate new interpretive signage. 

11 Is there any THRC goal to reach? Or 
maximum time per visitor onsite? What is 
the estimated throughput (person per 
hour)? Page 4, Section II B. 

On page 12, under Section III. Scope of Work, Task 1, v., the 
RFP states, "the Consultant will be responsible for estimating 
the number of visitors expected to attend the three 
experiences." We are requesting the Consultant determine 
potential visitor numbers for weekday, weekend, and holiday 
periods to help determine the sites' THRC. (Theoretical Hourly 
Ride Capacity) 

12 How many people are you expecting for the 
Bicentennial Commemoration? Page 4, 
Section II B 

See the answer to question #11. 

13 What is the Security level for artifacts that 
need to be respected? (cameras, sensors, 
lasers) Page 12, Section III, task 2, iii. 

We currently envision no artifacts being displayed in the 
Longshed. However, reproductions could be utilized as part of 
the visitor experience.  

14 Has a main General Contractor been 
identified for the civil work, MEP 
modification, drawings for permits, etc? 

Not at this time. 



15 Is there a preferred format for the 
compilation of the Administrative Proposal 
(single bound PDF, Zipped folder, or other)? 
Page 18, Section V, Administrative Proposal, 
Submission of a Complete Two-Part 
Proposal. 

Single bound PDF for each Proposal is preferred.  We can 
accept files up to 150 MB in size.  If your submission cannot 
be reduced in size to this limit, please submit multiple PDFs.  
Multiple PDFs should be numbered (1 of X, 2 of X, etc.). 

All submissions should request a Delivery Receipt. 

16 If the size of our Technical and 
Administrative Proposals exceed the limited 
attachment size for email, what other forms 
of deposit does the ECDHC accept? Page 18, 
Section V, Administrative Proposal, 
Submission of a Complete Two-Part 
Proposal. 

See the Answer to question #15. 

17 Is there any information on the art 
installation? Sculpture, digital, participating 
installation? What is the level of integration 
that needs to be done with the rest of the 
experience? What is the level of influence? 
Page 10, Section II, D, 2. Ruins Main Canal. 

The selected art piece will be revealed in April 2023 and the 
selected team will be provided with details.  While the art will 
not need to be integrated into the rest of the experience, we 
will be open to ideas for integration and would help facilitate 
conversations with the artist. 

18 Has the programme for the Bicentennial 
Commemoration been established? (A 
matrix of activities set to happen throughout 
the year at the three activation areas and 
their surrounding). 

Not at this time.  

19 Are there subject matter experts in either 
the ECDHC, the CHAG or the Buffalo History 
Museum for content regarding the 
Haudenosanee, the immigrants, the escaped 
enslaved persons or other communities 
representative of the region? Exhibit E, Page 
19. 

Both CHAG and the Buffalo History Museum will be providing 
research support for the 2025 Erie Canal Bicentennial 
Commemoration experiences. 

20 The Gateway building was identified as the 
end point to the Bicentennial 
Commemoration visitor journey. Does the 
scope include the interior of the Gateway 
Building or only the outside facade for the 
projection show? Page 10, Section II, D, 2. 
Ruins Main Canal 

Only the outside façade of the Gateway Building for the 
projection show. 



21 Can you clarify what the role of the Buffalo 
History Museum staff will be on the project?

See Answer to Question #19.   

22 Is there any past audience research and/or 
community engagement work available and 
will it be shared with the selected design 
firm? 

ECHDC does not have up-to-date visitor research.  Our Site 
Manager estimates that over one million people attend 
programs and events at Canalside throughout the year.  The 
majority of attendance occurs between May and September.

23 Do you have audience research on local, 
regional, and tourist audiences to support 
the planning process already in place, or is 
this something you would be looking for the 
contracted group to provide? 

We are looking for the Consultant to assist with audience 
research. 

24 Would the exhibit design firm be precluded 
from bidding on any media production work 
that might arise in the fabrication and 
installation phases? 

No. 

25 Can you clarify the extent to which you 
would want to modify the Erie 2025 exhibits 
for the US 2026 Semiquincentennial 
celebrations? 

No in-depth discussions regarding modifying the EC2025 
experiences for US 2026 Semiquincentennial have taken 
place. 

26 Does the Buffalo History Museum (or other 
partners) have rights to any images, film, 
video, and audio that would be considered 
as assets for any media programs? 

The Buffalo History Museum has rights to historical imagery 
related to Buffalo’s Erie Canal that could be utilized for the 
project. They may also be able to provide audio and video 
content as well.   

27 Is the project fully funded - or should the 
scope of work consider assistance with 
fundraising or engaging/ presenting to 
government stakeholders at events? 

See the Answer to Question #6 

28 What is your operations’ capacity to support 
media within exhibits in the Long Shed? 

Please refer to the A/E drawings of the Longshed included as 
part of the RFP. 

29 Who are the key stakeholders to consider, 
and who has ultimate decision-making 
power? 

The key stakeholders are the ECHDC and CHAG, with ECHDC 
having decision-making authority. 



30 Are there any constraints/access issues with 
potentially including the freeway that runs 
above the site as a point of 
graphic/experiential intervention? 

New York Route 5 (i.e., the “Skyway”) located above the site 
is under the purview of the New York State Department of 
Transportation (NYSDOT). Therefore, any use of the structure 
would have to be approved by the NYSDOT.   

31 Can you provide an example of the timing or 
schedule around the transition of the main 
canal space from water to frozen ice skating 
rink? 

It takes approximately 14 days to dewater the Main Canal and 
install the dasher boards/ramps and other “skating” 
equipment.  Once the equipment has been installed, it takes 
5 days to create the ice surface. 

32 Has Marine Drive ever been closed due to an 
event at Canalside? 

Yes, but only if security requires it for larger events.  We do 
not expect or desire Marine Drive to be closed as part of the 
2025 program. 

33 Are there any pre-existing graphics/design 
standards that the exhibition design team 
has to be made aware of? 

Not at this time. However, a design firm is currently working 
on branding the EC2025@Canalside Bicentennial 
Commemoration. This information will be provided to the 
Consultant when hired. 

34 Do you envision this as a design build project 
and should we include a fabricator on our 
team, or will the exhibition fabricator need 
to be procured through a public tender 
process? (RFP pg. 13-14, III. Scope of Work - 
Task 3 and Task 4) 

See the Answers to Questions #1 and #4. 

35 P6: The Ruins: Are there any artifacts 
associated with the Steamboat Hotel that 
would be available to exhibit? 

Not to our knowledge, however, this can be investigated after 
the RFP is awarded. 

36 P9: The Longshed: is the mezzanine visible 
from the ground level? We understand that 
it is not ADA accessible. 

The mezzanine will not be available for the Longshed 
experience. 

37 P10: Ruins/ Main Canal: We understand that 
the existing interpretive panels used near 
the ruins will be removed- is the content still 
of value- could they be used to inform the 
exhibit content?  

Yes, the content and archival imagery utilized in the existing 
interpretive panels are still of value and can be utilized to 
inform the exhibit experience. 



38 On page 4 of the RFP, you mention 
contracting with the Buffalo History Museum 
to undertake the research and object/ image 
identification needed for this project. How 
do you envision the work between the 
Museum team and the firm selected? Will 
the Museum complete their work prior and 
provide a background document and 
potential objects/ images? Or, do you 
envision more of a collaborative effort 
between the two groups? 

The Buffalo History Museum will have designated staff 
working on behalf of this project throughout its course 
assisting the Consultant with research, developing outlines 
and rough copy for interpretive content, identifying 
corresponding imagery to integrate with the text, etc. We 
envision a collaborative effort between the Museum and 
Consultant.  

39 Were there any changes or updates to the 
RFP as a result of the pre-submission site 
visit? 

The Proposal Meeting presentation at the end of this 
Addendum. 

40 Re: pg.12, Section III. Scope of Work) The 
scope of work outline does not include any 
interactive or media deliverables. Is it 
accurate to say that we would be designing 
holistically and that the Concept and Design 
phases (outlined as Task 1 and Task 2) would 
have digital media deliverables included? a. 
Will the media production be included in 
Task 3 (to be contracted at a later date?) 

Yes, we expect supportive deliverables in Task 1 and Task 2, 
but no media production until Task 3. 

41 (Re: pg.12, Section III. Scope of Work) Within 
the scope of work, would you please define 
what you mean by “programming 
requirements”? 

The Consultant will need to determine the front-of-house, 
back-of-house, and ancillary elements/touchpoints that are 
required for each of the three experiences.  Our goal is to 
understand the programmatic elements (i.e., lobby, queuing, 
experience, storage, merchandise sales, etc.) necessary to 
ensure a world-class visitor experience. 

42 (Re: pg.8, Section II. Overview, Subsection 
C.) The key audiences outlined do not 
include mention of school children. Is this 
experience not expected to be a destination 
for school outings, or field trips? 

The first key audience includes multi-generational families-
children, parents, and grandparents. This audience has school 
children, and we plan to have the experiences as a 
destination for school outings and field trips. 

43 (Re: pg.35, Visitor Experience Brief) Does the 
4.5 Million budget outlined in the Visitor 
Experience Brief include soft costs? 

 Yes, the budget is inclusive all costs. 



44 Is there a preferred format for the proposal? 
There is mention made of both a bound final 
proposal, that should include organizing 
dividers (page 16), but also instruction for 
the Technical and Administrative proposals 
to be sent separately and electronically 
(page 18). We would like to clarify which is 
correct, or if both a physical and electronic 
copy should be sent. 

The Proposal should be submitted in two parts as an 
electronic submission. 

See Answer to Question #15. 

45 Is there a page limit for the proposal? No. 

46 (Re: pg.13, Section III. Scope of Work) The 
scope of work outlines that “The Consultant 
will be responsible for an overall visitor 
pathway diagram that details the journey 
through the Longshed, Ruins and Main Canal 
daytime experiences. Touchpoints should 
include parking, bus/light rail stops, 
entryways, public street crossings, and 
exits.” Does the scope of design work 
include wayfinding and guiding signage 
beyond what is included in the actual 
experience for the purpose of guiding users 
between or to experiences? 

Not at this time. 

47 (Re: pg.25, Section VIII. Contractual 
Requirements, Subsection vii.) Do the 
proposed MWBE businesses need to be 
registered in the New York State MWBE 
database in order to qualify for MWBE 
status? Can intent to register be counted? 

Yes, all MWBE firms selected to participate must have an 
active certification status on the NYS Directory of Certified 
Firms. 

48 (Re: pg.17, Section V. Selection Criteria, 
Subsection A.) The RFP outlines that bidders 
should provide an estimated cost for “Task 
1: Project Scoping/Concept Development 
and Task 2: Design only at this time. Costs 
for Task 3:Fabrication/Installation/Training 
and Task 4: Renovation and Maintenance 
will be negotiated after the design budget 
and schedule have been approved. It is 
expected that ECHDC will amend the 
Consultant contract to complete Task 3 and 
Task 4 of the Project.” Would it be possible 
to change the prime contractor for Task 3 
and Task 4? For instance, would an 
experience design firm be able to position 
themselves as prime contract holder for 
Tasks 1 and Task 2, with Task 3 and Task 4 to 
be held by the fabrication/AV integration 
partner? 

Yes, it would be possible to amend the Contract for Task 3 
and Task 4 – AND change the Prime to a fabrication/ 
production sub-consultant. 

However, the Fabrication/Production sub-consultant MUST 
be included in the original Proposal, AND the response should 
clearly indicate this concept at the time of the submission. 



49 What community engagement is currently 
planned for implementation during the 
design period, and what would be the 
consultant’s role in that effort? 

Community engagement, led by ECHDC, will occur in 2023.  
The Consultant will be requested to provide supportive 
materials. 

50 (Re: pg.18, Section V. Administrative 
Proposal, Subsection B.) In Subsection B. of 
Section V., the RFP outlines a list of forms 
that need to be completed, signed and 
submitted as part of the proposal. This list 
includes OCSD forms 1, 2 + 4. Later in the 
RFP, on page 27, links to OCSD forms 1, 2, 3, 
4 + 5 under the header “The required forms 
can be found… [below].” For clarification, is 
this list of required forms in Section V. 
Subsection B. on page 18 complete? Or 
should the subsequent list of forms also be 
completed? 

All required OCSD forms as listed on page 18 must be 
completed and included in your proposal. 

51 (P. 13, Task 1 ii) "The Consultant will be 
responsible for research/writing/editing in 
order to supplement Buffalo History 
Museum staff research and assist in 
object/graphics selection to illustrate stories. 
Research may include both primary and 
secondary sources."  Question: What is the 
time commitment the BHM has made to the 
project and where would the Consultant be 
expected to augment that work? 

See Answer to Question #38. 

52 (P. 13, Task 1 v) "The Consultant will be 
responsible to estimate the number of 
visitors expected to attend the three 
experiences." 
Questions: 
- Please verify that Consultant team should 
include a subconsultant to estimate 
attendance.  
- Should that subconsultant also provide 
economic modeling for the project? 
- Has there been any visitor study or 
economic modeling work to date? If so, 
could this information be made available to 
bidders? 
- What resources will the ECHDC or other 
agencies be able to provide i support of 
estimating? 

See Answer to Question #11. 



53 (P. 14, Task 2 ii) "The Consultant will be 
responsible for sourcing, script writing 
and/or editing, and to finalize label copy for 
experience components."  Question: How is 
this work intended to coordinate with the 
scope that the BHM is undertaking? 

See Answer to Question #38. 

54 (P. 14, Task 2 vii) "The Consultant will be 
responsible to update the estimated number 
of visitors."  Question: Does the ECHDC 
anticipate intermediate studies/focus groups 
with the developing concepts in support of 
updated numbers? 

Not at this time. 

55 (P. 14, Task 2 iv + v) Question: Is it correct to 
assume that the architect will provide all 
documentation of electrical or structural 
modifications to the building(s) and that 
Contractor will be responsible for providing 
coordination information such as electrical 
points of contact, electrical (or heat) loads, 
and structural loads? 

Yes. 

56 (P. 14, Task 3 iv + v) Question: Will ECHDC, 
through BHC or other entities, provide all 
operational staff? Is Contractor expected to 
assist in developing operational and staffing 
plans? 

Yes, ECHDC will provide all operational staff.  Yes, the 
Contractor is expected to assist in developing the operational 
and staffing plan. 

57 (P. 14, Task 4 i) Question: This point refers 
to "modifying exhibits components to be 
used in 2026 as part of the US 
Semiquincentennial celebrations." Is the 
planning for such modifications part of the 
original scope, and if so, can ECHDC provide 
information on the planning for 2026 so that 
bidders can estimate the scope of required 
change? 

See Answer to Question #25. 

58 How do you envision subject matter experts 
from the Buffalo History Museum working 
with the selected exhibit / experience 
designer? 

See Answer to Question #38. 

59 Are there specific artifacts that you would 
anticipate featuring prominently within the 
Long Shed experience? 

See Answer to Question #13. 



60 What role do you envision docents or staff 
playing within these visitor experiences? 

They will play a role, but that has been determined at this 
time. 

61 Do you envision that the Long Shed 
experience will be a ticketed experience?  

Not at this time.  Our goal is to make the experiences free to 
the public.  However, we could consider ticketing to control 
crowd levels and support staffing decisions. 

62 Beyond providing a facade for potential 
projection-mapping experiences, will the 
Children’s Museum play any role in 
interpretive experiences or the design 
process? 

No. 

63 Page 13 of the RFP references “required 
exterior modifications to the Longshed” 
please clarify what you mean by exterior 
modifications in the experience design 
context. 

If the Longshed experience requires exterior modifications 
(i.e., to block our light, adjust exits, etc.), we would need the 
Contractor to identify those modifications.  The actual design 
and construction of those modifications is outside the scope 
of this Project. 

64 If bidders do not offer services like 
fabrication in-house, should we identify a 
specific partner at this time?  

See the Answer to question #4. 

65 For the experiences that will extend beyond 
the summer festivities, will ECHDC continue 
to oversee operations of the experiences? 

Yes. 

66 In reference to the 30% Business 
Participation requirements, please clarify if 
bidders need to include specific WBE / MBE 
partners at this stage and within cost 
estimations? We ask because the RFP 
requests costs only for the Concept & Design 
phases and WBE / MBE vendors may take a 
much larger role within the production and 
execution phases of the project. 

Yes, a utilization plan should be submitted at the time you 
submit your proposal of MWBE firms you/or your Prime/Sub 
Primes intend to participate with.  

For changes made to your utilization plan,  you are required 
to submit a revised utilization plan reflecting changes 
throughout the life/phases of the project related to all MWBE 
vendors (add/removal subs, contract value) from the time of 
your initial submission.  

67 Are bidders required to submit a MWBE 
Utilization Plan at this stage? Or only if 
selected as the experience design partner. 

Yes, you should have at least a list of MWBE firms you’ve 
identified/contacted to participate with for this project. 

68 Are you able to provide additional floor 
plans of the Longshed building layout? 

We will provide these to the Consultant upon award. 



69 We would appreciate receiving a copy of the 
pre-bid meeting sign-in sheet. Is this 
possible? 

Attached below. 

70 Since the initial contract will be based on 
Tasks 1 and 2, design services only, is it 
accurate to assume bonding will not be 
required, and that Errors and Omissions 
coverage will suffice for design-related 
(intangible) services?  

See the Answer to question #2. 

71 Is it fair to assume that bonding will come 
into play prior to Task 3, implementation 
(tangible), fabrication services? 

See the Answer to question #2. 

72 Can you please confirm Proposal submission 
deadline is Dec 22nd 2022  

Confirmed. Proposals are due on December 22, 2022. 

73 How many design companies are involved at 
this stage of the competition? 

Unknown.  This is an open solicitation. 

74 How many will you shortlist for interview? It is expected that a maximum of three (3) applicants will be 
selected for interviews. 

75 We note that the client is the Erie Canal 
Harbor Development Corporation but can 
more detail be given about the individuals 
associated with the project? Who will lead 
and champion the project on the client side?

ECHDC Board of Directors and Staff. 

76 Are you looking for a company to provide a 
comprehensive turn-key solution for you 
i.e.  delivering a whole project that is ready 
to go, or do you imagine working through an 
iterative design process, developing a shared 
vision? 

See the Answer to question #4. 

We envision an iterative design process. 

77 In the RFP (p5) it states: “The ECHDC expects 
to contract with the Buffalo History Museum 
to complete research, artifact/object and 
graphic identification to support the 
development of the experiences 
contemplated in this RFP.” Is it possible to 
describe this relationship in more detail? 
What artefacts and expertise would be 
available from the museum? 

See the Answers to Questions #26 and #38. 



78 In the RFP (p8) it describes the Longshed: 
“This timber-framed structure was opened 
in 2020 along the southeastern edge of the 
historic Commercial Slip, where similar two-
story buildings stood as early as the 1830s.” 
What is the current use of the Longshed and 
what is the condition of the building? Is it 
suitable for permanent displays? 

The Longshed is currently being used by the Buffalo Maritime 
Center to construct a replica of the 1825 Seneca Chief packet 
boat. 

The Longshed is suitable for permanent displays. 
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Pre-Proposal Meeting: Overview

1. Stakeholders


2. Visitor Experience Plan Overview


3. Visitor Experience Brief Overview


4. Questions



Erie Canal Harbor Development Corporation (ECHDC):

The ECHDC is a subsidiary of Empire State Development and 
spearheads projects along Buffalo’s Waterfront to help Buffalo 
and Western New York in their economic development efforts.


Canal History Advisory Group (CHAG):

Chaired by Mike Vogel, the group ensures that the historical 
relevance of Canalside continues to be woven into the site.

Erie Canal 2025: Stakeholders



Pre-Proposal Meeting: Overview

1. Stakeholders


2. Visitor Experience Plan Overview

- Vision of Success/Purpose

- Vision (long-format)

- Audience

- Interpretive Themes


3. Visitor Experience Brief Overview


4. Questions



Vision of Success (Statement):

We are Buffalo’s bustling “city square,” reconnecting the 
community to the Erie Canal’s 200-year-old history at its 
Western Terminus, sparking enduring exploration into our 
cultural heritage.


Purpose Statement (Mission):

To commemorate Erie Canal's Bicentennial at Canalside in a 
fun, festive, and participative way to create once-in-a-lifetime 
memories for the community.

Visitor Experience Plan: Visioning



Erie Canal 2025 @ Canalside Vision


1. We are Diverse, Equitable, Accessible, and Inclusive

2. We are OF/BY/FOR ALL the Community

3. We are Visitor-Centered 

4. We Create Connections Between the Past & Future

5. We are an Omnivorous Experience

6. We are a One-of-a-Kind Destination

Visitor Experience Plan: Long-Format Vision



Visitor Experience Plan: Audiences

Who are our Audiences for Erie Canal 2025 @ Canalside?


• Diverse, multigenerational families from Western and Central 
NY, Southern Ontario, North Western Pennsylvania, and North 
Eastern Ohio


• Individuals aged 18-40 years (Gen Y:25-40, and Gen Z:18-24) 
from WNY and Southern Ontario 


• Cultural travelers and Canal enthusiasts (ex. U.S., Germany, 
England, Holland, etc.).  



Visitor Experience Planning: Interpretive Themes

What are the Interpretive Themes for EC2025 @ Canalside?


• The Canal & Harbor


• Buffalo as the East/West Gateway (Bond of Union & 
Transshipment Port )


• Human & Hidden Histories of the Canal District


• Canalside Today



Pre-Proposal Meeting: Overview

1. Stakeholders


2. Visitor Experience Plan Overview


3. Visitor Experience Brief Overview

- Location

- Timeframe

- Rationale

- Historical Context

- Nature of Visitor Experiences

- EC2025@ Canalside Experiences

- Scope of Work

- Desired Visitor Outcomes



Visitor Experience Brief: Location



ECHDC Managed Areas


1. Western Terminus


2. Longshed Building


3. The Ruins


4. Main Canals

Visitor Experience Brief: Location



Visitor Experience Brief: Timeframe

Summer 2025:


• Starting on Memorial Day Weekend and concluding at 
the End of September


• The 200th Anniversary of the Opening of the Erie 
Canal occurs on Sunday, October 26, 2025



To connect visitors to Buffalo’s 200-year-old Erie Canal heritage 
to knit the city’s past with its present and future.

Visitor Experience Brief: Rationale



Historical Context: Indigenous Peoples



Historical Context: Indigenous Peoples



Historical Context: Erie Canal



Historical Context: Erie Canal



Historical Context: Erie Canal



Historical Context: Canal Opening



Historical Context: Bond of Union



Historical Context: Transshipment Port (c1853)



Historical Context: Transshipment Port c1915



Historical Context: Transshipment Port c1925



Provide visitors of all ages, abilities, and backgrounds with multiple 
pathways and a wide range of experiences to reconnect with a 
familiar story, engage with new content, and meet visitors where they 
are in a social, recreational context.

Visitor Experience Brief: Nature of Visitor Experiences



Connect Buffalo’s Past to the Future:


1. Maps: Physical or Virtual

2. Stepping Back In Time

3. Share Human/Hidden Histories

4. Historical Interpreters

5. Immersive Experience: Engaging 5 Senses

6. Hands-On/Minds-On Experiences

Visitor Experience Brief: Nature of Visitor Experiences



Connecting the Past with the Future: 

Commercial Slip c1870



Historical Context: Commercial Slip c1870Connecting the Past with the Future: 

Commercial Slip Today



Connecting the Past with the Future: 

Commercial Slip Today



Connecting the Past with the Future: 

Commercial Slip

c1868

c1883



Connecting the Past with the Future: 

Commercial Slip c1880



Connecting the Past with the Future: 

Commercial Slip Today
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CANALSIDE SITE MAP

Erie Canal Bicentennial Commemorafion

Canalside Property 
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Public Space

North Aud Block 
under construcfionVisitor Experience Brief: EC2025@ Canalside Experiences



Visitor Experience Brief: EC2025@ Canalside Experiences

Longshed: Present Buffalo’s 200-year-old Erie Canal story in a 
compelling and engaging way. 


- Roughly 3,000 square feet of usable space

- Point of entry for EC2025@Canalside Experience

- Immersive experience



Visitor Experience Brief: EC2025@ Canalside ExperiencesEC2025@ Canalside Experiences: Longshed



EC2025@ Canalside Experiences: Longshed



Visitor Experience Brief: EC2025@ Canalside Experiences

Western Terminus & Ruins: Create a series of integrated, engaging, 
and easily understandable interpretive experiences that supplement 
and extend the experiences in the Longshed.  


- Interpretive panels (day/night), QR codes, interactive kiosks 

- 3D maps and reliefs, augmented reality, lighting 



EC2025@ Canalside Experiences: Western Terminus & Ruins
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Visitor Experience Brief: EC2025@ Canalside Experiences

Main Canals: Activate the canals, towpaths, and buildings with image/
water projection, light show, and an accompanying soundtrack to 
supplement and extend the visitor experiences in the Longshed, 
Western Terminus, and Ruins.



EC2025@ Canalside Experiences: Main Canal & Towpaths



EC2025@ Canalside Experiences: Main Canal & Towpaths



Each of the three projects will include the following scope of work: 


Phase 1 Development:

- Research

- Concept Design/Programming

- Revisions

- Preliminary Budget & Schedule


Phase II: Design 

- Schematic Design

- Design Development

- Final Budget & Schedule


Phase III: Implementation

- Construction Documents

- Production & Fabrication

- Installation

- Project Closeout

Visitor Experience Brief: Scope of Work



Pre-Proposal Meeting: Overview

1. Stakeholders


2. Visitor Experience Plan Overview


3. Visitor Experience Brief Overview


4. Questions



Erie Canal 2025 Bicentennial Commemoration at Canalside

For the Erie Canal Harbor Development Corporation (ECHDC)

Pre-Proposal Meeting

Wednesday, November 16, 2022


Brian McAlonie

M.A. Museum Studies

President

BMC Consulting


	Addendum #1 to Erie Canal Bicentennial Commemoration Design Services
	Pre-Proposal Meeting Sign-In Sheet
	Pre-Proposal Pres 11-16-22-compressed

